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CP # 1 - 3/4" IR W/CAP AT SHELTER D

 GILPIN ENGINEERING
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93.21
CP # 2 -XMARK-CURB-INLET AT SHELTER-C
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PLAN

NOTE:
1. OUTLINES OF EXISTING BURIAL SECTIONS ARE APPROXIMATE LOCATIONS GATHERED FROM HOUSTON NATIONAL CEMETERY RECORD DRAWINGS.
2. BASIS OF BEARING: GPS NAD83/NAVD88 TEXAS STATE PLANE 4204 COORDINATES, GRID
3. HORIZONTAL AND VERTICAL CONTROL DATUM:
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 NEW GENERATORS
 ·  GENERATOR PAD
 ·  GENERATOR AND DIESEL TANK

 ADA DECTABLE WARNING AND RAMP
 INSTALLATION AT PEDESTRIAN POINTS OF
 ENTRY INTO VEHICULAR TRAFFIC
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 GUTTER
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 ORNAMENTAL FENCE AND ENTRY GATE

 COMMITTAL SHELTER A
 ·  GUTTER AND DRAINAGE REPAIR
 ·  CONCRETE REPLACEMENT

 COMMITTAL SHELTER D
 ·  GUTTER AND DRAINAGE REPAIR
 ·  REAR ACCESS DRIVE
 ·  FAN
 ·  CEILING REPAIRS

 CHAPEL RENOVATION
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 COMMITTAL SHELTER B
 ·  GUTTER AND DRAINAGE REPAIR
 ·  CONCRETE REPLACEMENT
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 MEET ADA REQUIREMENTS

 ·  REPAIR/REPLACE SLAB AND/OR EXPANSION
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 PHASE 5 DEVELOPMENT
 CONSTRUCTION AREAS
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 O  IN-GROUND CREMAINS SECTION

 GIS/GPS SYSTEM EQUIPMENT
 ·  RACK TO BE MOUNTED ADJACENT TO
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 Q

 IRRIGATION WELL
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 EROSION AND SEDIMENT CONTROL
 PLAN AREA 1

 GC101
 16

 KEY MAP
 (NOT TO SCALE)

 E&S GRAPHIC LEGEND:
 LIMITS OF WORK

 PHASE II FILTER FABRIC FENCE

 STABILIZED CONSTRUCTION EXIT

 PHASE II INLET PROTECTION

 TREE PROTECTION

 PHASE I FILTER FABRIC FENCE

 PHASE I INLET PROTECTION

 TP

 FF1

 SC

 IP2

 PHASE I FILTER FABRIC FENCE

 TREE PROTECTION

 STABILIZED CONSTRUCTION EXIT

 PHASE II INLET PROTECTION

 E&S KEY NOTE LEGEND:
 KEY NO. DESCRIPTION  DETAIL/PG

 OP  OUTLET PROTECTION

 FF2  PHASE II FILTER FABRIC FENCE

 IP1  PHASE I INLET PROTECTION

 TS  TEMPORARY SEEDING

 SR  SURFACE ROUGHENING

 SEQUENCE OF CONSTRUCTION:

 PHASE I:
 PHASE I OPERATIONS SHALL INCLUDE EROSION CONTROL MEASURES NEEDED TO DIVERT MAJOR OFF-SITE CLEAN WATER AND ON-SITE
 DRAINAGE FLOWS AROUND THE WORK AREAS AND CONTROL EROSION AND SEDIMENTATION ASSOCIATED WITH INITIAL CLEARING AND
 GRADING OPERATIONS.

 1.  CONTACT TEXAS 811 AT 1-800-344-8377 OR BY DIALING 811 ON A TEXAS PHONE LINE OR TEXAS811.ORG, AT LEAST THREE WORKING
 DAYS PRIOR TO BEGINNING WORK. LOCATE ALL UTILITIES.

 2.  STAKE/FLAG LIMITS OF CONSTRUCTION, SENSITIVE AREAS, AND TREES THAT ARE TO BE PRESERVED. LIMITS OF CONSTRUCTION
 MUST REMAIN MARKED THROUGHOUT THE ENTIRE SITE DEVELOPMENT.

 3.  INSTALL TEMPORARY STONE ACCESS AND ESTABLISH A PROTECTED STAGING AND EQUIPMENT PARKING AREA (RE/COR TRAILER).
 4.  CLEAR AND GRUB AREAS FOR THE INSTALLATION OF PHASE I PERIMETER CONTROLS. ONLY THE MINIMUM AREAS NECESSARY TO

 INSTALL PERIMETER EROSION CONTROL MEASURES SHALL BE CLEARED AND GRUBBED.
 5.  INSTALL PERIMETER CONTROLS SUCH AS PHASE I FILTER FABRIC FENCE. STABILIZE ALL EROSION AND SEDIMENT CONTROL

 MEASURES IMMEDIATELY AFTER INSTALLATION. STABILIZE AREAS BETWEEN PERIMETER SEDIMENT CONTROL MEASURES AND
 THE LIMITS OF CONSTRUCTION.

 6.  INSTALL TEMPORARY CONSTRUCTION FENCING PER SHEET  14 - TEMPORARY CONSTRUCTION FENCING PLAN AREA 1 AND 15 -
 TEMPORARY CONSTRUCTION FENCING PLAN AREA 2.

 7.  CLEAR AND GRUB THE REMAINDER OF THE SITE. ALL UNSUITABLE MATERIAL (LOGS, BRUSH, VEGETATIVE MATTER, ETC.) WHICH
 WILL INTERFERE WITH THE GRADING AND/OR STABILITY OF FILL AREAS SHALL BE REMOVED AND/OR DISPOSED OF PROPERLY.

 8.  INSTALL ALL PHASE I INLET PROTECTION ON EXISTING STORM DRAIN INLETS AS SHOWN ON SHEETS 16 - EROSION AND SEDIMENT
 CONTROL PLAN AREA 1  AND 17 - EROSION AND SEDIMENT CONTROL PLAN AREA 2.

 9.  RE-GRADE POND A. UTILIZE SURFACE ROUGHING AFTER ROUGH GRADING. THE EARTHEN EMBANKMENTS AS SHOWN WITH
                     SYMBOL SHALL BE SEEDED AND MULCHED TO PROVIDE TEMPORARY STABILIZATION IMMEDIATELY AFTER INSTALLATION.

 10.  INSTALL PHASE II FILTER FABRIC TO NEWLY STABILIZED POND EMBANKMENT.

 PHASE II:
 THE PHASE II EROSION AND SEDIMENT CONTROL MEASURES ARE INTENDED FOR THE FINAL STAGES OF SITE DEVELOPMENT. PHASE I
 CONTROL MEASURES, WHICH ARE NOT IN CONFLICT WITH FINAL CONSTRUCTION AND PROVIDE EFFECTIVE CONTROL, SHALL REMAIN IN
 PLACE FOR FINAL DEVELOPMENT. THE CONTRACTOR SHALL FOLLOW THE COUNTY ENGINEERING DEPARTMENT'S DIRECTION IN
 PROVIDING ADDITIONAL CONTROL MEASURES NEEDED DURING THE DEVELOPMENT PROCESS, TO ENSURE THAT SEDIMENT IS
 PREVENTED FROM POLLUTING OFF-SITE AREAS, STREAMS AND/OR PROTECTED ON-SITE AREAS.  THE FOLLOWING SEQUENCE OF
 CONSTRUCTION IS SUGGESTED.

 11.  ROUGH GRADE THE SITE INCLUDING ROADWAYS, DRIVE AISLES, PARKING AREAS, AND SWALES.
 12.  BEGIN CONSTRUCTION OF BURIAL SECTIONS AND STRUCTURES.
 13.  THROUGHOUT CONSTRUCTION, INITIATE TEMPORARY OR PERMANENT STABILIZATION MEASURES IMMEDIATELY FOLLOWING THE

 COMPLETION OF THE MOST RECENT LAND DISTURBING ACTIVITY. DISTURBED AREAS SHALL BE SEEDED AND MULCHED IF THEY
 ARE TO REMAIN UNDISTURBED FOR 14 DAYS OR LONGER.

 14.  INSTALL UNDERGROUND UTILITIES, INCLUDING STORM SEWER, SANITARY SEWER AND WATER LINES.
 15.  INSTALL INLET PROTECTION AT ALL STORM DRAIN INLETS AS EACH STRUCTURE IS INSTALLED.
 16.  INSTALL RIP RAP-END SECTION AT EACH OUTLET STRUCTURE AS EACH STRUCTURE IS INSTALLED.
 17.  CONSTRUCT THE BASE PAVEMENT FOR ROADWAYS, DRIVE AISLES, AND PARKING AREAS, AND INSTALL CURB SECTIONS.
 18.  INSTALL ADDITIONAL EROSION AND SEDIMENT CONTROL MEASURES AS NEEDED THROUGHOUT CONSTRUCTION.
 19.  FINAL GRADE ALL AREAS OF THE SITE LEAVING SEDIMENT CONTROLS IN PLACE AS NEEDED. SPREAD TOPSOIL OVER AREAS TO BE

 SEEDED.
 20.  PERMANENTLY STABILIZE ALL AREAS NOT COVERED BY HARD COVER SUCH AS PAVEMENT OR BUILDINGS.
 21.  BEGIN REMOVAL OF EROSION AN SEDIMENT CONTROL BMP'S. NO EROSION AND SEDIMENT CONTROL MEASURES SHALL BE

 REMOVED UNTIL ALL UP-SLOPE AREAS THAT DRAIN TO THEM HAVE BEEN STABILIZED.
 22.  REMOVE REMAINING TEMPORARY EROSION AND SEDIMENT CONTROL BMP'S. STABILIZE ANY AREAS DISTURBED BY THE REMOVAL

 OF TEMPORARY BMP'S.
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 PLAN AREA 2
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 KEY MAP
 (NOT TO SCALE)

 E&S GRAPHIC LEGEND:
 LIMITS OF WORK

 PHASE II FILTER FABRIC FENCE

 STABILIZED CONSTRUCTION EXIT

 PHASE II INLET PROTECTION

 TREE PROTECTION

 PHASE I FILTER FABRIC FENCE

 PHASE I INLET PROTECTION

 TP

 FF1

 SC

 IP2

 PHASE I FILTER FABRIC FENCE

 TREE PROTECTION

 STABILIZED CONSTRUCTION EXIT

 PHASE II INLET PROTECTION

 E&S KEY NOTE LEGEND:
 KEY NO. DESCRIPTION  DETAIL/PG

 OP  OUTLET PROTECTION

 FF2  PHASE II FILTER FABRIC FENCE

 IP1  PHASE I INLET PROTECTION

 TS  TEMPORARY SEEDING

 SR  SURFACE ROUGHENING

 SEQUENCE OF CONSTRUCTION:

 PHASE I:
 PHASE I OPERATIONS SHALL INCLUDE EROSION CONTROL MEASURES NEEDED TO DIVERT MAJOR OFF-SITE CLEAN WATER AND ON-SITE
 DRAINAGE FLOWS AROUND THE WORK AREAS AND CONTROL EROSION AND SEDIMENTATION ASSOCIATED WITH INITIAL CLEARING AND
 GRADING OPERATIONS.

 1.  CONTACT TEXAS 811 AT 1-800-344-8377 OR BY DIALING 811 ON A TEXAS PHONE LINE OR TEXAS811.ORG, AT LEAST THREE WORKING
 DAYS PRIOR TO BEGINNING WORK. LOCATE ALL UTILITIES.

 2.  STAKE/FLAG LIMITS OF CONSTRUCTION, SENSITIVE AREAS, AND TREES THAT ARE TO BE PRESERVED. LIMITS OF CONSTRUCTION
 MUST REMAIN MARKED THROUGHOUT THE ENTIRE SITE DEVELOPMENT.

 3.  INSTALL TEMPORARY STONE ACCESS AND ESTABLISH A PROTECTED STAGING AND EQUIPMENT PARKING AREA (RE/COR TRAILER).
 4.  CLEAR AND GRUB AREAS FOR THE INSTALLATION OF PHASE I PERIMETER CONTROLS. ONLY THE MINIMUM AREAS NECESSARY TO

 INSTALL PERIMETER EROSION CONTROL MEASURES SHALL BE CLEARED AND GRUBBED.
 5.  INSTALL PERIMETER CONTROLS SUCH AS PHASE I FILTER FABRIC FENCE. STABILIZE ALL EROSION AND SEDIMENT CONTROL

 MEASURES IMMEDIATELY AFTER INSTALLATION. STABILIZE AREAS BETWEEN PERIMETER SEDIMENT CONTROL MEASURES AND
 THE LIMITS OF CONSTRUCTION.

 6.  INSTALL TEMPORARY CONSTRUCTION FENCING PER SHEET  14 - TEMPORARY CONSTRUCTION FENCING PLAN AREA 1 AND 15 -
 TEMPORARY CONSTRUCTION FENCING PLAN AREA 2.

 7.  CLEAR AND GRUB THE REMAINDER OF THE SITE. ALL UNSUITABLE MATERIAL (LOGS, BRUSH, VEGETATIVE MATTER, ETC.) WHICH
 WILL INTERFERE WITH THE GRADING AND/OR STABILITY OF FILL AREAS SHALL BE REMOVED AND/OR DISPOSED OF PROPERLY.

 8.  INSTALL ALL PHASE I INLET PROTECTION ON EXISTING STORM DRAIN INLETS AS SHOWN ON SHEETS 16 - EROSION AND SEDIMENT
 CONTROL PLAN AREA 1  AND 17 - EROSION AND SEDIMENT CONTROL PLAN AREA 2.

 9.  RE-GRADE POND A. UTILIZE SURFACE ROUGHING AFTER ROUGH GRADING. THE EARTHEN EMBANKMENTS AS SHOWN WITH
                     SYMBOL SHALL BE SEEDED AND MULCHED TO PROVIDE TEMPORARY STABILIZATION IMMEDIATELY AFTER INSTALLATION.

 10.  INSTALL PHASE II FILTER FABRIC TO NEWLY STABILIZED POND EMBANKMENT.

 PHASE II:
 THE PHASE II EROSION AND SEDIMENT CONTROL MEASURES ARE INTENDED FOR THE FINAL STAGES OF SITE DEVELOPMENT. PHASE I
 CONTROL MEASURES, WHICH ARE NOT IN CONFLICT WITH FINAL CONSTRUCTION AND PROVIDE EFFECTIVE CONTROL, SHALL REMAIN IN
 PLACE FOR FINAL DEVELOPMENT. THE CONTRACTOR SHALL FOLLOW THE COUNTY ENGINEERING DEPARTMENT'S DIRECTION IN
 PROVIDING ADDITIONAL CONTROL MEASURES NEEDED DURING THE DEVELOPMENT PROCESS, TO ENSURE THAT SEDIMENT IS
 PREVENTED FROM POLLUTING OFF-SITE AREAS, STREAMS AND/OR PROTECTED ON-SITE AREAS.  THE FOLLOWING SEQUENCE OF
 CONSTRUCTION IS SUGGESTED.

 11.  ROUGH GRADE THE SITE INCLUDING ROADWAYS, DRIVE AISLES, PARKING AREAS, AND SWALES.
 12.  BEGIN CONSTRUCTION OF BURIAL SECTIONS AND STRUCTURES.
 13.  THROUGHOUT CONSTRUCTION, INITIATE TEMPORARY OR PERMANENT STABILIZATION MEASURES IMMEDIATELY FOLLOWING THE

 COMPLETION OF THE MOST RECENT LAND DISTURBING ACTIVITY. DISTURBED AREAS SHALL BE SEEDED AND MULCHED IF THEY
 ARE TO REMAIN UNDISTURBED FOR 14 DAYS OR LONGER.

 14.  INSTALL UNDERGROUND UTILITIES, INCLUDING STORM SEWER, SANITARY SEWER AND WATER LINES.
 15.  INSTALL INLET PROTECTION AT ALL STORM DRAIN INLETS AS EACH STRUCTURE IS INSTALLED.
 16.  INSTALL RIP RAP-END SECTION AT EACH OUTLET STRUCTURE AS EACH STRUCTURE IS INSTALLED.
 17.  CONSTRUCT THE BASE PAVEMENT FOR ROADWAYS, DRIVE AISLES, AND PARKING AREAS, AND INSTALL CURB SECTIONS.
 18.  INSTALL ADDITIONAL EROSION AND SEDIMENT CONTROL MEASURES AS NEEDED THROUGHOUT CONSTRUCTION.
 19.  FINAL GRADE ALL AREAS OF THE SITE LEAVING SEDIMENT CONTROLS IN PLACE AS NEEDED. SPREAD TOPSOIL OVER AREAS TO BE

 SEEDED.
 20.  PERMANENTLY STABILIZE ALL AREAS NOT COVERED BY HARD COVER SUCH AS PAVEMENT OR BUILDINGS.
 21.  BEGIN REMOVAL OF EROSION AN SEDIMENT CONTROL BMP'S. NO EROSION AND SEDIMENT CONTROL MEASURES SHALL BE

 REMOVED UNTIL ALL UP-SLOPE AREAS THAT DRAIN TO THEM HAVE BEEN STABILIZED.
 22.  REMOVE REMAINING TEMPORARY EROSION AND SEDIMENT CONTROL BMP'S. STABILIZE ANY AREAS DISTURBED BY THE REMOVAL

 OF TEMPORARY BMP'S.
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 EROSION AND SEDIMENT CONTROL NOTES:
 1.  ALL EARTH DISTURBANCES, INCLUDING CLEARING AND GRUBBING AS WELL AS CUTS AND FILLS SHALL

 BE DONE IN ACCORDANCE WITH THE APPROVED E&S PLAN.  A COPY OF THE APPROVED DRAWINGS
 (STAMPED, SIGNED AND DATED BY THE REVIEWING AGENCY) MUST BE AVAILABLE AT THE PROJECT SITE
 AT ALL TIMES. THE REVIEWING AGENCY SHALL BE NOTIFIED OF ANY CHANGES TO THE APPROVED PLAN
 PRIOR TO IMPLEMENTATION OF THOSE CHANGES. THE REVIEWING AGENCY MAY REQUIRE A WRITTEN
 SUBMITTAL OF THOSE CHANGES FOR REVIEW AND APPROVAL AT ITS DISCRETION.

 2.  AT LEAST 7 DAYS PRIOR TO STARTING ANY EARTH DISTURBANCE ACTIVITIES, INCLUDING CLEARING AND
 GRUBBING, THE RE/COR SHALL INVITE ALL CONTRACTORS, THE CEMETERY DIRECTOR, APPROPRIATE
 MUNICIPAL OFFICIALS, THE E&S PLAN PREPARER, THE LICENSED PROFESSIONAL RESPONSIBLE FOR
 OVERSIGHT OF CRITICAL STAGES OF IMPLEMENTATION OF THE E&S PLAN, AND A REPRESENTATIVE
 FROM THE LOCAL CONSERVATION DISTRICT TO AN ON-SITE PRECONSTRUCTION MEETING.

 3.  AT LEAST 3 DAYS PRIOR TO STARTING ANY EARTH DISTURBANCE ACTIVITIES, OR EXPANDING INTO AN
 AREA PREVIOUSLY UNMARKED, TEXAS 811. SHALL BE NOTIFIED AT 1-800-344-8377 FOR THE LOCATION OF
 EXISTING UNDERGROUND UTILITIES.

 4.  ALL EARTH DISTURBANCE ACTIVITIES SHALL PROCEED IN ACCORDANCE WITH THE SEQUENCE
 PROVIDED ON THE PLAN DRAWINGS.  DEVIATION FROM THAT SEQUENCE MUST BE APPROVED IN
 WRITING FROM HARRIS COUNTY PRIOR TO IMPLEMENTATION.

 5.  PRIOR TO COMMENCING CLEARING  AND GRADING, CONTRACTOR TO INSTALL PERIMETER EROSION
 AND SEDIMENT CONTROLS.

 6.  AREAS TO BE FILLED ARE TO BE CLEARED, GRUBBED, AND STRIPPED OF TOPSOIL TO REMOVE TREES,
 VEGETATION, ROOTS AND OTHER OBJECTIONABLE MATERIAL.

 7.  CLEARING, GRUBBING, AND TOPSOIL STRIPPING SHALL BE LIMITED TO THOSE AREAS DESCRIBED IN
 EACH STAGE OF THE CONSTRUCTION SEQUENCE.  GENERAL SITE CLEARING, GRUBBING AND TOPSOIL
 STRIPPING MAY NOT COMMENCE IN ANY STAGE OR PHASE OF THE PROJECT UNTIL THE E&S BMP'S
 SPECIFIED BY THE BMP SEQUENCE FOR THAT STAGE OR PHASE HAVE BEEN INSTALLED AND ARE
 FUNCTIONING AS DESCRIBED IN THIS E&S PLAN.

 8.  AT NO TIME SHALL CONSTRUCTION VEHICLES BE ALLOWED TO ENTER AREAS OUTSIDE THE LIMIT OF
 WORK BOUNDARIES SHOWN ON THE PLAN MAPS. THESE AREAS MUST BE CLEARLY MARKED BEFORE
 CLEARING AND GRUBBING OPERATIONS BEGIN.

 9.  TOPSOIL REQUIRED FOR THE ESTABLISHMENT OF VEGETATION SHALL BE STOCKPILED AT THE
 LOCATION(S) SHOWN ON THE PLAN MAPS(S) IN THE AMOUNT NECESSARY TO COMPLETE THE FINISH
 GRADING OF ALL EXPOSED AREAS THAT ARE TO BE STABILIZED BY VEGETATION.  EACH STOCKPILE
 SHALL BE PROTECTED IN THE MANNER SHOWN ON THE PLAN DRAWINGS.  STOCKPILE HEIGHTS SHALL
 NOT EXCEED 35 FEET. STOCKPILE SLOPES SHALL BE 2H:1V OR FLATTER.

 10.  IMMEDIATELY UPON DISCOVERING UNFORESEEN CIRCUMSTANCES POSING THE POTENTIAL FOR
 ACCELERATED EROSION AND/OR SEDIMENT POLLUTION, THE OPERATOR SHALL IMPLEMENT
 APPROPRIATE BEST MANAGEMENT PRACTICES TO MINIMIZE THE POTENTIAL FOR EROSION AND
 SEDIMENT POLLUTION AND NOTIFY HARRIS COUNTY.

 11.  ALL BUILDING MATERIALS AND WASTES SHALL BE REMOVED FROM THE SITE AND RECYCLED OR
 DISPOSED OF IN ACCORDANCE WITH THE HARRIS COUNTY REGULATIONS.

 12.  ALL OFF-SITE WASTE AND BORROW AREAS MUST HAVE AN E&S PLAN APPROVED BY HARRIS COUNTY
 FULLY IMPLEMENTED PRIOR TO BEING ACTIVATED.

 13.  THE CONTRACTOR IS RESPONSIBLE FOR ENSURING THAT ANY MATERIAL BROUGHT ON SITE IS CLEAN
 FILL.

 14.  ALL PUMPING OF WATER FROM ANY WORK AREA SHALL BE DONE ACCORDING TO THE PROCEDURE
 DESCRIBED IN THIS PLAN, OVER UNDISTURBED VEGETATED AREAS.

 15.  UNTIL THE SITE IS STABILIZED, ALL EROSION AND SEDIMENT BMP'S SHALL BE MAINTAINED IN
 ACCORDANCE WITH LOCAL AND STATE REGULATIONS.  MAINTENANCE SHALL INCLUDE INSPECTIONS OF
 ALL EROSION AND SEDIMENT BMP'S AFTER EACH RUNOFF EVENT AND ON A WEEKLY BASIS. ALL
 PREVENTATIVE AND REMEDIAL MAINTENANCE WORK, INCLUDING CLEAN OUT, REPAIR, REPLACEMENT,
 REGRADING, RESEEDING, REMULCHING AND RENETTING MUST BE PERFORMED WITHIN 24 HOURS. IF
 THE E&S BMP'S FAIL TO PERFORM AS EXPECTED, REPLACEMENT BMP'S, OR MODIFICATIONS OF THOSE
 INSTALLED WILL BE REQUIRED TO BE IMPLEMENTED WITHIN 48 HOURS.

 16.  A LOG SHOWING DATES THAT E&S BMP'S WERE INSPECTED AS WELL AS ANY DEFICIENCIES FOUND AND
 THE DATE THEY WERE CORRECTED SHALL BE MAINTAINED ON THE SITE AND BE MADE AVAILABLE TO
 REGULATORY AGENCY OFFICIALS AT THE TIME OF INSPECTION.

 17.  SEDIMENT TRACKED ONTO ANY PUBLIC ROADWAY OR SIDEWALK SHALL BE RETURNED TO THE
 CONSTRUCTION SITE BY THE END OF EACH WORK DAY AND DISPOSED IN THE MANNER DESCRIBED IN
 THIS PLAN.  IN NO CASE SHALL THE SEDIMENT BE WASHED, SHOVELED, OR SWEPT INTO ANY ROADSIDE
 DITCH, STORM SEWER, OR SURFACE WATER.

 18.  ALL SEDIMENT REMOVED FROM BMP'S SHALL BE DISPOSED OF IN THE MANNER DESCRIBED ON THE
 PLAN DRAWINGS.

 19.  AREAS WHICH ARE TO BE TOPSOILED SHALL BE SCARIFIED TO A MINIMUM DEPTH OF 3 TO 5 INCHES, 6
 TO 12 INCHES ON COMPACTED SOILS, PRIOR TO PLACEMENT OF TOPSOIL. AREAS TO BE VEGETATED
 SHALL HAVE A MINIMUM 4 INCHES OF TOPSOIL IN PLACE PRIOR TO SEEDING AND MULCHING.  FILL
 OUTSLOPES SHALL HAVE A MINIMUM OF 2 INCHES OF TOPSOIL.

 20.  ALL FILLS SHALL BE COMPACTED AS REQUIRED TO REDUCE EROSION, SLIPPAGE, SETTLEMENT,
 SUBSIDENCE OR OTHER RELATED PROBLEMS.  FILL INTENDED TO SUPPORT BUILDINGS, STRUCTURES
 AND CONDUITS, ETC. SHALL BE COMPACTED IN ACCORDANCE WITH LOCAL REQUIREMENTS OR CODES.

 21.  ALL EARTHEN FILLS SHALL BE PLACED IN COMPACTED LAYERS NOT TO EXCEED 9 INCHES IN
 THICKNESS.

 22. SEEPS OR SPRINGS ENCOUNTERED DURING CONSTRUCTION SHALL BE HANDLED IN ACCORDANCE WITH
 THE STANDARD AND SPECIFICATION FOR SUBSURFACE DRAIN OR OTHER APPROVED METHOD.

 23.  ALL GRADED AREAS SHALL BE PERMANENTLY STABILIZED IMMEDIATELY UPON REACHING FINISHED
 GRADE. CUT SLOPES IN COMPETENT BEDROCK AND ROCK FILLS NEED NOT BE VEGETATED.  SEEDED
 AREAS WITHIN 50 FEET OF A SURFACE WATER, OR AS OTHERWISE SHOWN ON THE PLAN DRAWINGS,
 SHALL BE BLANKETED ACCORDING TO THE STANDARDS OF THIS PLAN.

 24. IMMEDIATELY AFTER EARTH DISTURBANCE ACTIVITIES CEASE IN ANY AREA OR SUBAREA OF THE
 PROJECT, THE OPERATOR SHALL STABILIZE ALL DISTURBED AREAS.  DURING NON-GERMINATING
 MONTHS, MULCH OR PROTECTIVE BLANKETING SHALL BE APPLIED AS DESCRIBED IN THE PLAN. AREAS
 NOT AT FINISHED GRADE, WHICH WILL BE REACTIVATED WITHIN 1 YEAR, MAY BE STABILIZED IN
 ACCORDANCE WITH THE TEMPORARY STABILIZATION SPECIFICATIONS. THOSE AREAS WHICH WILL NOT
 BE REACTIVATED WITHIN 1 YEAR SHALL BE STABILIZED IN ACCORDANCE WITH THE PERMANENT
 STABILIZATION SPECIFICATIONS.

 25. PERMANENT STABILIZATION IS DEFINED AS A MINIMUM UNIFORM, PERENNIAL 70% VEGETATIVE COVER
 OR OTHER PERMANENT NON-VEGETATIVE COVER WITH A DENSITY SUFFICIENT TO RESIST
 ACCELERATED EROSION.  CUT AND FILL SLOPES SHALL BE CAPABLE OF RESISTING FAILURE DUE TO
 SLUMPING, SLIDING, OR OTHER MOVEMENTS.

 26. E&S BMP'S SHALL REMAIN FUNCTIONAL AS SUCH UNTIL ALL AREAS TRIBUTARY TO THEM ARE
 PERMANENTLY STABILIZED OR UNTIL THEY ARE REPLACED BY ANOTHER BMP APPROVED BY HARRIS
 COUNTY.

 27. UPON COMPLETION OF ALL EARTH DISTURBANCE ACTIVITIES AND PERMANENT STABILIZATION OF ALL
 DISTURBED AREAS, THE RE/COR SHALL CONTACT THE LOCAL CONSERVATION DISTRICT FOR AN
 INSPECTION PRIOR TO REMOVAL/CONVERSION OF THE E&S BMP'S.

 28.  AFTER FINAL SITE STABILIZATION HAS BEEN ACHIEVED, TEMPORARY EROSION AND SEDIMENT BMP'S
 MUST BE REMOVED OR CONVERTED TO PERMANENT POST CONSTRUCTION STORMWATER
 MANAGEMENT BMP'S.  AREAS DISTURBED DURING REMOVAL OR CONVERSION OF THE BMP'S SHALL BE
 STABILIZED IMMEDIATELY.  IN ORDER TO ENSURE RAPID REVEGETATION OF DISTURBED AREAS, SUCH
 REMOVAL/CONVERSIONS ARE TO BE DONE ONLY DURING THE GERMINATING SEASON.

 29. UPON COMPLETION OF ALL EARTH DISTURBANCE ACTIVITIES AND PERMANENT STABILIZATION OF ALL
 DISTURBED AREAS, THE RE/COR SHALL CONTACT THE LOCAL CONSERVATION DISTRICT TO SCHEDULE A
 FINAL INSPECTION.

 30.  CONCRETE WASH WATER SHALL BE HANDLED IN THE MANNER DESCRIBED ON THE PLAN DRAWINGS. IN
 NO CASE SHALL IT BE ALLOWED TO ENTER ANY SURFACE WATERS OR GROUNDWATER SYSTEMS.

 31. UPON REQUEST, THE APPLICANT OR HIS CONTRACTOR SHALL PROVIDE AN AS-BUILT (RECORD
 DRAWING) FOR ANY SEDIMENT BASIN OR TRAP TO HARRIS COUNTY.

 32.  THE SOIL EROSION WILL BE MAINTAINED WEEKLY AND AFTER EVERY STORM EVENTS BY THE
 CONTRACTOR.

 SURFACE ROUGHENING INSTALLATION NOTES:

 1.  SEE PLAN VIEW FOR: LOCATION(S) OF SURFACE ROUGHENING
 2.  SURFACE ROUGHENING SHALL BE PROVIDED PROMPTLY AFTER COMPLETION OF FINISHED

 GRADING (FOR AREAS NOT RECEIVING TOPSOIL) OR PRIOR TO TOPSOIL PLACEMENT OR ANY
 FORECASTED RAIN EVENT

 3.  AREAS WHERE BUILDING FOUNDATIONS, PAVEMENT, OR SOD WILL BE PLACED WITHOUT DELAY
 IN THE CONSTRUCTION SEQUENCE, SURFACE ROUGHENING IS NOT REQUIRED.

 4.  DISTURBED SURFACES SHALL BE ROUGHENED USING RIPPING OR TILLING EQUIPMENT ON THE
 CONTOUR OR TRACKING UP AND DOWN A SLOPE USING EQUIPMENT TREADS.

 5.  A FARMING DISK SHALL NOT BE USED FOR SURFACE ROUGHENING.

 TEMPORARY EROSION CONTROL SEEDING  INSTALLATION NOTES:

 1.  SEEDING OF VEGETATION FILTER STRIP IS TO BE CONTAINED WITHIN A PROJECT CONSTRUCTION
 SITE. TEMPORARY SEEDING LOCATIONS ARE AS INDICATED ON PLANS. TEMPORARY SEEDING IS
 INTENDED TO GERMINATE AND ESTABLISH WITHIN 10-14 DAYS. THE SPECIES USED IN THIS
 SEEDING ARE NOT PERMANENT OR SHOULD BE INTEGRATED WITH A PERMANENT SEEDING OR
 PLANTING.

 2.  SEEDS; CONFORM TO REQUIREMENTS OF USDA RULES AND REGULATIONS AS SET FORTH OF
 FEDERAL SEED ACT AND TEXAS SEED LAW. USE SEED WHICH HAS BEE TREATED WITH AN
 APPROVED FUNGICIDE. CONTAINER LABELS TO SHOW PURITY, GERMINATION, NAME AND TYPE
 OF SEED, AND SOURCE OR ORIGIN. REFER TO TABLE FOR PLANTING DATE, TYPE, AND RATE.

 TYPE

 UNHULLED BERMUDA/ GRASS OATS/
 WINTER RYE

 MIX BERMUDA AND ANNUAL RYE IN
 FOLLOWING PROPORTIONS

 HULLED BERMUDA GRASS/ LOVE GRASS

 ANNUAL MILLET GRASS

 RATES OF APPLICATION
 IN POUNDS PER ACRE

 20

 12

 12:200
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 PLANTING DATE
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 APR. 1 TO OCT. 1

 OCT. 1 TO JAN. 1

 APR. 1 TO NOV. 1
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